

# HENRY WILLIS & SONS LTD.

## ORGAN BUILDERS

H.P.H./S.T.

ESTABLISHED 1845  
Incorporating  
LEWIS & CO.  
HUNTER & SONS  
and  
LIVERPOOL GLASGOW  
SHEFFIELD EDINBURGH  
NOTTINGHAM BRISTOL

General Director  
HENRY WILLIS

Director  
DONALD W. DEARD  
HENRY WILLIS JUNR  
H.P. Hamblen.

TELEGRAMS BER 2288  
PHONE MONDAY 2289  
ROTUNDA ORGAN WORKS,  
34, MARLBOROUGH GROVE,  
OLD KENT ROAD,  
LONDON,  
S.E. 1.

2nd. August, 1950.

Bisley Parish Church.

### ESTIMATE

- ✓ I. To Clean and Overhaul in accordance with "Standard Schedule".  
Cost :-  
Seventy six pounds .. .. . £76. 0. 0. *240*
- ✓ II. (a) To remake all soundboard motors and primary motors, over 600 in number and replace key wires and Great tracker wires.  
(b) To resiting Pedal six note soundboard.  
Cost :-  
One hundred and eighty five pounds .. £185. 0. 0.
- Additional Recommendations. *26!*
- (1) To fit Tinned Tuning slides in accordance with modern practice.  
Twenty eight pounds .. .. . £28. 0. 0. *✓*
- ✓ (2) To fit Balanced Swell Pedal :-  
Forty seven pounds, ten shillings. .. £47. 10. 0. *✓*  
*336 10 -*
- (3) To fit "Willis" type C & R Pedal board -  
\* (a) Secondhand fully reconditioned .. £70. 10. 0.  
(b) New .. .. . £95. 0. 0.
- ✓ (4) To re-silver 30 Front Pipes :-  
Twelve pounds, ten shillings .. .. £12. 10. 0.

- \* (5) To replace Great Zart flote 4ft. by Principal 4ft. :-  
 Sixty five pounds ... .. £65. 0. 0.
- \* (6) To add Fifteenth 2ft. to Great Organ :-  
 One hundred and twenty five pounds .. £125. 0. 0.
- \* (7) To add Pedal Flutes 8ft. and 4ft. (as extension of Bourdon  
 16ft.) :-  
 One hundred and fifty five pounds .. £155. 0. 0.
- (P. 2. 0.)

- 2 -

or Pedal Flute 8ft. only :-

Ninety five pounds .. .. £95. 0. 0.

\* First class full re-conditioned and guaranteed parts being used.

For and on behalf of  
**HENRY WILLIS & SONS LTD.**

*H. Willis*

DIRECTOR.

This Estimate is based upon the existing rates of remuneration now in force by agreement between the "Employers" and the "Employees" Organisations, and the current costs of relevant materials, manufactured products, and transport, and is subject to any proportionate increase or decrease that may take place from even date to that of the completion of the contract.

Approved and issued by  
 The Federation of Master Organ Builders.